

Longwood Public Library

Electrical

Peter Gisolfi Associates - Architects, Landscape Architects, & Interior Architects
Strunk-Albert Engineering - M.E.P. Engineers
P.W. Grosser Consulting – Site Engineer
Sandpebble Builders Inc. - Construction Manager

Addendum: 16.200-4 For Electrical Contract Only

This Addendum shall supersede the original plans or specifications. All other conditions shall remain unchanged. The following changes shall be included within bids.

Due to a apparent delay in manufacturer pricing release to suppliers, the bid opening originally scheduled for March 10, 2014 at 2pm for Contract 16.200 Electrical is being postponed until Monday March 17, 2014 at 2pm.

Location of receipt of bids and bid opening to remain as detailed in the Notice to Bidders section of the Bidding Guide.

Receipt and inclusion of all information provided in this Addendum 16.200-4 to be noted in the Addendum section of the **Bid Form** to be submitted per the Notice to Bidders and Instructions to Bidders provided in the bid package.

Should you have any questions or concerns please contact Dan Kowalski of Sandpebble @ 631-287-6000 as soon as possible.